160
(NON-CARBONATE

SUPERPAVE,
GYRATIONS,

TYPE C HOT-MIX,
PG 70-22,

DELAWARE DEPARTMENT OF TRANSPORTATION DATE
PAGE 001 -1
TABULATION OF BIDS
FINAL
CONTRACT TITLE : PAVEMENT & REHABILITATION, SOUTH II-I, 2011
CALL ORDER 001 CONTRACT ID : T201106301.01 COUNTIES SUSSEX
LETTING DATE 04/14/11 DISTRICT
STATE/FEDERAL AID NO: T201106301 CONTRACT TIME : 45 CALENDAR DAYS
CONTRACT DESCRIPTION : TO BE DETERMINED PROJECT (S) 7201106301
PAVEMENT & REHABILITATION, SOUTH II-I, 2011
SET-ASIDE
VENDOR RANKING Contract was awarded on 05/11/11 to vendor AMERICAN INFRASTRUCTURE-MD INC
TOTAL % OVER % OVER
RANK VENDOR NAME BID LOW BID EST
0 ENGINEER'S ESTIMATE $ 1,455,576.28 98.5495% 100.0000%
1 AMERICAN INFRASTRUCTURE-MD INC, PO BOX 278, FALLSTON, MD, 21047 $ 1,477,000.00 100.0000% 101.4718%
2 GEORGE & LYNCH, INC., 150 LAFFERTY LANE, DOVER, DE, 19901 $ 1,521,379.75 103.0047% 104.5208%
3 AMERICAN PAVING CORP, 28101 OLD EDEN RD, EDEN, MD, 21822 $ 1,915,999.88 129.7224% 131.6317%
I ( 0 I( 1) I( 2
|ENGINEER'S ESTIMATE |AMERICAN INFRASTRUCTURE-MD I |GEORGE & LYNCH INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— f——_— -
SECTION 0001 Category 0001
| | |
0010 202000 40.000 CY | 34.73000 1389.20] 60.86000 2434.40] 62.60000 2504.00
EXCAVATION AND EMBANKMENT | | |
0020 209010 40.000 TON | 35.00000 1400.00] 66.48000 2659.20]| 68.34000 2733.60
BORROW, TYPE C | |
0030 212001 1.000 cCY | 40.00000 40.00]| 150.00000 150.00]| 28.35000 28.35
UNDERCUT EXCAVATION, PATCHING | | |
0040 302005 154.000 TON | 45.62000 7025.48 ] 66.26000 10204.04] 70.94000 10924.76
GRADED AGGREGATE BASE COURSE, TYPE B | | |
0050 401645 7889.000 TON | 64.00000 504896.00] 67.50000 532507.50] 70.25000 554202.25
SUPERPAVE, TYPE C HOT-MIX, 160 | | |
GYRATIONS, PG 64-22 (CARBONATE STONE) | | |
0060 401667 556.000 TON | 93.28000 51863.68] 117.00000 65052.00] 75.78000 42133.68
SUPERPAVE, BITUMINOUS CONCRETE | | |
BASECOURSE, 160 GYRATIONS, PG 64-22 | |
PATCHING | | |
0070 401696 340.000 TON | 25.00000 8500.00] 5.11000 1737.40] 25.14000 8547.60
ENTRANCE, DRIVEWAY AND | | |
INTERSECTINGSTREET PAVING SURCHARGE | | |
0080 401708 6200.000 TON | 65.23000 404426.00 | 64.25000 398350.00] 68.68000 425816.00
| | I
| | |
| | |

STONE)



DELAWARE DEPARTMENT OF TRANSPORTATION DATE 05/11/11
PAGE 001 -2
TABULATION OF BIDS
FINAL
CONTRACT TITLE PAVEMENT & REHABILITATION, SOUTH II-I, 2011
CALL ORDER 001 CONTRACT ID T201106301.01 COUNTIES SUSSEX
LETTING DATE 04/14/11 DISTRICT s2
SET-ASIDE
I( 0 ) I( 1 ) I ( 2 )
|ENGINEER'S ESTIMATE | AMERICAN INFRASTRUCTURE-MD I |GEORGE & LYNCH INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B e
0090 401801 791.000 TON | 66.28000 52427.48| 67.00000 52997.00| 76.00000 60116.00
|

WMA, SUPERPAVE,
PG 64-22

TYPE C, 160 GYRATIONS,
(CARBONATE STONE)



DELAWARE DEPARTMENT OF TRANSPORTATION DATE : 05/11/11
PAGE : 001 -3
TABULATION OF BIDS
FINAL
CONTRACT TITLE : PAVEMENT & REHABILITATION, SOUTH II-I, 2011
CALL ORDER  : 001 CONTRACT ID : T201106301.01 COUNTIES : SUSSEX
LETTING DATE : 04/14/11 DISTRICT 1 S2
SET-ASIDE
I ( 0 ) I ( I ( )
|ENGINEER'S ESTIMATE |AMERICAN INFRASTRUCTURE-MD I |GEORGE & LYNCH INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0100 402000 9.000 TON | 122.50000 1102.50] 123.25000 1109.25] 109.00000 981.00
HOT-MIX BITUMINOUS CONCRETE AND/OR | |
COLD-LAID BITUMINOUS CONCRETE (TRM) | | |
0110 406001 9550.000 SYIN | 2.27000 21678.50]| 1.00000 9550.00] 2.40000 22920.00
HOT-MIX PATCHING | |
0120 503001 24.000 SY | 185.00000 4440.00] 300.00000 7200.00| 496.00000 11904.00
PATCHING P.C.C. PAVEMENT, 6' TO 15', | |
TYPE A | | |
0130 503006 48.000 EACH | 19.60000 940.80| 20.00000 960.00| 24.15000 1159.20
DOWEL BARS | | |
0140 503503 70.000 SYIN | 5.65000 395.50] 5.65000 395.50] 5.65000 395.50
PATCHING CONCRETE | |
0150 701022 140.000 LF | 24.80000 3472.00] 35.80000 5012.00] 39.54000 5535.60
INTEGRAL PORTLAND CEMENT CONCRETE CURB | | |
AND GUTTER, TYPE 3 | |
0160 705002 126.000 SF | 7.20000 907.20] 9.21000 1160.46| 12.14000 1529.64
P.C.C. SIDEWALK, 6" | | |
0170 705007 80.000 SF | 35.00000 2800.00] 35.80000 2864.00] 36.75000 2940.00
SIDEWALK SURFACE DETECTABLE WARNING | |
SYSTEM | | |
0180 705008 270.000 SF | 18.00000 4860.00] 19.00000 5130.00] 23.42000 6323.40
CURB RAMP, TYPE 1 | |
0190 705009 300.000 SF | 20.00000 6000.00] 18.00000 5400.00] 22.45000 6735.00
CURB RAMP, TYPE 2, 3, AND/OR 4 | | |
0200 710001 11.000 EACH | 925.00000 10175.00]| 250.00000 2750.00] 980.00000 10780.00
ADJUSTING AND REPAIRING EXISTING | |
DRAINAGE INLET | |
0210 710002 10.000 EACH | 775.00000 7750.00| 175.00000 1750.00] 830.00000 8300.00
ADJUSTING AND REPAIRING EXISTING MANHOL | | |
0220 720573 520.000 LF | 8.40000 4368.00]| 11.10000 5772.00] 11.40000 5928.00
ADJUSTING GUARDRAIL HEIGHT | | |
0230 732004 826.000 TON | 35.00000 28910.00]| 29.00000 23954.00] 28.10000 23210.60
TOPSOIL (TON) | | |
0240 734013 10269.000 SY | 0.58000 5956.02] 0.34000 3491.46| 0.25000 2567.25
PERMANENT GRASS SEEDING, DRY GROUND | |
0250 735534 10269.000 SY | 0.53000 5442.57] 0.56000 5750.64 0.49000 5031.81
| | |

SOIL RETENTION BLANKET MULCH, TYPE 4



DELAWARE DEPARTMENT OF TRANSPORTATION DATE : 05/11/11
PAGE : 001 -4
TABULATION OF BIDS

FINAL
CONTRACT TITLE : PAVEMENT & REHABILITATION, SOUTH II-I, 2011
CALL ORDER : 001 CONTRACT ID : T201106301.01 COUNTIES : SUSSEX
LETTING DATE : 04/14/11 DISTRICT : s2
SET-ASIDE
I ( 0 ) I ( 1 ) I( 2 )
|ENGINEER'S ESTIMATE |AMERICAN INFRASTRUCTURE-MD I |GEORGE & LYNCH INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— Bt ettty S s
0260 743004 70.000 EADY | 72.10000 5047.00] 71.59000 5011.30] 73.00000 5110.00
|

FURNISH AND MAINTAIN PORTABLE
CHANGEABLE MESSAGE SIGN



DELAWARE DEPARTMENT OF TRANSPORTATION DATE 05/11/11
PAGE 001 -5
TABULATION OF BIDS
FINAL
CONTRACT TITLE : PAVEMENT & REHABILITATION, SOUTH II-I, 2011
CALL ORDER : 001 CONTRACT ID : T201106301.01 COUNTIES : SUSSEX
LETTING DATE : 04/14/11 DISTRICT : s2
SET-ASIDE
I ( 0 ) I ( 1 ) I( 2 )
|ENGINEER'S ESTIMATE |AMERICAN INFRASTRUCTURE-MD I |GEORGE & LYNCH INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0270 743052 1810.000 HOUR | 42.00000 76020.00] 42.00000 76020.00] 42.00000 76020.00
FLAGGER, SUSSEX COUNTY, STATE | | |
0280 743064 273.000 HOUR | 60.90000 16625.70| 60.90000 16625.70| 60.90000 16625.70
FLAGGER, SUSSEX COUNTY, STATE, OVERTIME | | |
0290 746774 150.000 LF | 9.10000 1365.00] 10.23000 1534.50] 10.50000 1575.00
SUPPLY AND INSTALLATION OF LOOP | |
DETECTOR WIRE | |
0300 748015 683.000 SF | 6.25000 4268.75]| 3.48000 2376.84] 3.58000 2445.14
PERMANENT PAVEMENT STRIPING, | | |
SYMBOL/LEGEND ALKYD-THERMOPLAST IC | |
0310 748019 94310.000 LF | 0.19000 17918.90| 0.16000 15089.60| 0.17000 16032.70
TEMPORARY MARKINGS, PAINT, 4" | | |
0320 748026 1055.000 SF | 1.10000 1160.50] 1.02000 1076.10] 1.05000 1107.75
TEMPORARY MARKINGS, PAINT SYMBOL/LEGEND | | |
0330 748027 330.000 LF | 2.18000 719.40] 1.84000 607.20]| 1.90000 627.00
PERMANENT PAVEMENT STRIPING, | | |
ALKYD-THERMOPLASTIC, 12" | | |
0340 748502 344.000 EACH | 28.00000 9632.00] 24.65000 8479.60] 25.30000 8703.20
RAISED/RECESSED PAVEMENT MARKER | |
0350 748506 83330.000 LF | 0.35000 29165.50] 0.32000 26665.60] 0.33000 27498.90
PERMANENT PAVEMENT STRIPING, EPOXY | |
RESIN PAINT, 4" | |
0360 748553 10.000 EACH | 120.00000 1200.00] 245.47000 2454.70]| 252.00000 2520.00
PREFORMED RETROREFLECTIVE THERMOPLASTIC | | |
PAVEMENT MARKINGS, BIKE SYMBOL | | |
0370 750000 5.000 EACH | 270.00000 1350.00] 50.00000 250.00] 274.00000 1370.00
ADJUST WATER VALVE BOXES | | |
0380 758000 40.000 sY | 25.00000 1000.00]| 35.17000 1406.80]| 26.36000 1054.40
REMOVAL OF EXISTING PORTLAND | | |
CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK, | | |
ETC. | | |
0390 760502 1333.000 SYIN | 3.20000 4265.60]| 4.75000 6331.75] 3.45000 4598.85
PAVEMENT MILLING, TAPER CUT | | |
0400 760507 21695.000 SYIN | 0.88000 19091.60] 0.77000 16705.15] 0.61000 13233.95
PROFILE MILLING, HOT-MIX | | |
0410 761001 3156.000 SY | 9.00000 28404.00| 0.50000 1578.00] 7.32000 23101.92
BUTT JOINTS, HOT MIX | | |
0420 762001 6280.000 LF | 1.65000 10362.00 | 0.26000 1632.80 1.60000 10048.00
| | |

SAW CUTTING, HOT MIX



DELAWARE DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

FINAL

CONTRACT TITLE : PAVEMENT & REHABILITATION, SOUTH II-I, 2011

DATE : 05/11/11
PAGE : 001 -6

CALL ORDER : 001 CONTRACT ID : T201106301.01 COUNTIES : SUSSEX
LETTING DATE : 04/14/11 DISTRICT : S2
SET-ASIDE
I( 0 ) I( 1 ) I( 2 )
|ENGINEER'S ESTIMATE | AMERICAN INFRASTRUCTURE-MD I |GEORGE & LYNCH INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0430 762002 160.000 LF | 7.39000 1182.40] 5.11000 817.60]| 3.45000 552.00
SAW CUTTING, CONCRETE, FULL DEPTH | |
0440 763000 LUMP | 41166.00000 41166.00] 69995.91000 69995.91] 36100.00000 36100.00
INITIAL EXPENSE | |
0450 763502 LUMP | 3000.00000 3000.00] 2500.00000 2500.00] 2575.00000 2575.00
MAINTENANCE OF RAILROAD TRAFFIC | |
0460 763621 LUMP | 300.00000 300.00] 1500.00000 1500.00] 5733.00000 5733.00
CONSTRUCTION ENGINEERING, RE-SURFACING | | |
0470 763643 LUMP | 41166.00000 41166.00] 70000.00000 70000.00 | 41500.00000 41500.00
MAINTENANCE OF TRAFFIC, ALL INCLUSIVE | | |
SECTION TOTALS | $ 1,455,576.28] $ 1,477,000.00] $ 1,521,379.75
—————————————————————————————————————————— B
CONTRACT TOTALS | $ 1,455,576.28] $ 1,477,000.00] $ 1,521,379.75
DBE GOALS | 0 3 3 %




DELAWARE DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS
FINAL
CONTRACT TITLE : PAVEMENT & REHABILITATION, SOUTH II-I, 2011

DATE : 05/11/11
PAGE : 001 -7

CALL ORDER  : 001 CONTRACT ID : T201106301.01 COUNTIES : SUSSEX
LETTING DATE : 04/14/11 DISTRICT 1 S2
SET-ASIDE
¢ 3 ) ( ) ( )

|AMERICAN PAVING CORP
LINE NO / ITEM CODE / ALT |

I
|
|
I
,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,, S

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT UNIT PRICE AMOUNT
SECTION 0001 Category 0001
|

0010 202000 40.000 cYy 50.00000 2000.00]
EXCAVATION AND EMBANKMENT |

0020 209010 40.000 TON 50.00000 2000.00
BORROW, TYPE C

0030 212001 1.000 cCy 100.00000 100.00
UNDERCUT EXCAVATION, PATCHING

0040 302005 154.000 TON 75.00000 11550.00
GRADED AGGREGATE BASE COURSE, TYPE B

0050 401645 7889.000 TON 75.68000 597039.52

SUPERPAVE, TYPE C HOT-MIX, 160
GYRATIONS, PG 64-22 (CARBONATE STONE)
0060 401667 556.000 TON
SUPERPAVE, BITUMINOUS CONCRETE
BASECOURSE, 160 GYRATIONS, PG 64-22
PATCHING

0070 401696 340.000 TON
ENTRANCE, DRIVEWAY AND
INTERSECTINGSTREET PAVING SURCHARGE

|
|
|
I 0
|
| 0
|
| 0
|
| 5
|
|
| 101.22000 56278.3
|
|
|
| 0
|
|
0080 401708 6200.000 TON | 73.74000 457188.00
I
|
I
I 8
I
I
I 0
I
|
| 0
|
| 0
|
I
| 0
|
I 5
I

2

26.00000 8840.00

SUPERPAVE, TYPE C HOT-MIX, 160
GYRATIONS, PG 70-22, (NON-CARBONATE
STONE)

0090 401801 791.000 TON
WMA, SUPERPAVE, TYPE C, 160 GYRATIONS,
PG 64-22 (CARBONATE STONE)

0100 402000 9.000 TON
HOT-MIX BITUMINOUS CONCRETE AND/OR
COLD-LAID BITUMINOUS CONCRETE (TRM)

82.24000 65051.84

150.00000 1350.00

0110 406001 9550.000 SYIN 3.00000 28650.00
HOT-MIX PATCHING

0120 503001 24.000 sY 300.00000 7200.00
PATCHING P.C.C. PAVEMENT, 6' TO 15°',
TYPE A

0130 503006 48.000 EACH 30.00000 1440.00
DOWEL BARS

0140 503503 70.000 SYIN 5.65000 395.50

\
[
|
[
[
[
[
[
[
[
\
[
[
\
[
[
\
\
[
\
\
[
[
\
[
[
[
[
[
[
[
[
[
[
PATCHING CONCRETE \



PERMANENT PAVEMENT STRIPING,

DELAWARE DEPARTMENT OF TRANSPORTATION DATE : 05/11/11
PAGE : 001 -8
TABULATION OF BIDS
FINAL
CONTRACT TITLE : PAVEMENT & REHABILITATION, SOUTH II-I, 2011
CALL ORDER  : 001 CONTRACT ID : T201106301.01 COUNTIES : SUSSEX
LETTING DATE : 04/14/11 DISTRICT S2
SET-ASIDE
I ( 3 ) | ) I ( )
|AMERICAN PAVING CORP | |
LINE NO / ITEM CODE / ALT | | [
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0150 701022 140.000 LF | 30.00000 4200.00]
INTEGRAL PORTLAND CEMENT CONCRETE CURB | | |
AND GUTTER, TYPE 3 | |
0160 705002 126.000 SF | 20.00000 2520.00]
P.C.C. SIDEWALK, 6" | | |
0170 705007 80.000 SF | 50.00000 4000.00]
SIDEWALK SURFACE DETECTABLE WARNING | |
SYSTEM | | |
0180 705008 270.000 SF | 20.00000 5400.00]
CURB RAMP, TYPE 1 | |
0190 705009 300.000 SF | 20.00000 6000.00]
CURB RAMP, TYPE 2, 3, AND/OR 4 [ [ [
0200 710001 11.000 EACH | 1000.00000 11000.00]
ADJUSTING AND REPAIRING EXISTING | |
DRAINAGE INLET | |
0210 710002 10.000 EACH | 1000.00000 10000.00 |
ADJUSTING AND REPAIRING EXISTING MANHOL | | |
0220 720573 520.000 LF | 13.24000 6884.80]
ADJUSTING GUARDRAIL HEIGHT | | |
0230 732004 826.000 TON | 30.00000 24780.00]
TOPSOIL (TON) | | |
0240 734013 10269.000 SY | 0.35000 3594.15]
PERMANENT GRASS SEEDING, DRY GROUND | |
0250 735534 10269.000 SY | 0.35000 3594.15]
SOIL RETENTION BLANKET MULCH, TYPE 4 | |
0260 743004 70.000 EADY | 100.00000 7000.00|
FURNISH AND MAINTAIN PORTABLE | | |
CHANGEABLE MESSAGE SIGN | | |
0270 743052 1810.000 HOUR | 42.00000 76020.00]
FLAGGER, SUSSEX COUNTY, STATE | | |
0280 743064 273.000 HOUR | 60.90000 16625.70|
FLAGGER, SUSSEX COUNTY, STATE, OVERTIME | | |
0290 746774 150.000 LF | 21.00000 3150.00]
SUPPLY AND INSTALLATION OF LOOP | | |
DETECTOR WIRE | |
0300 748015 683.000 SF | 4.15000 2834.45]
| | |
| | |

SYMBOL/LEGEND ALKYD-THERMOPLAST IC



DELAWARE DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS
FINAL
CONTRACT TITLE : PAVEMENT & REHABILITATION, SOUTH II-I, 2011

DATE : 05/11/11
PAGE : 001 -9

CALL ORDER : 001 CONTRACT ID : T201106301.01 COUNTIES : SUSSEX
LETTING DATE : 04/14/11 DISTRICT : S2
SET-ASIDE
3 ) ( ) ( )

( [
AMERICAN PAVING CORP |
LINE NO / ITEM CODE / ALT \

|
|
|
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
__________________________________________ ol
0310 748019 94310.000 LF | 0.20000 18862.00
TEMPORARY MARKINGS, PAINT, 4" [ [
0320 748026 1055.000 SF | 1.22000 1287.10
TEMPORARY MARKINGS, PAINT SYMBOL/LEGEND |
0330 748027 330.000 LF | 2.20000 726.00]
PERMANENT PAVEMENT STRIPING, | |
ALKYD-THERMOPLASTIC, 12" |
0340 748502 344.000 EACH | 29.40000 10113.60
RAISED/RECESSED PAVEMENT MARKER | [
0350 748506 83330.000 LF | 0.38000 31665.40
PERMANENT PAVEMENT STRIPING, EPOXY [ [
RESIN PAINT, 4" | |
0360 748553 10.000 EACH | 293.00000 2930.00]
PREFORMED RETROREFLECTIVE THERMOPLASTIC |
PAVEMENT MARKINGS, BIKE SYMBOL [ [
0370 750000 5.000 EACH | 300.00000 1500.00
ADJUST WATER VALVE BOXES [ [
0380 758000 40.000 SY | 50.00000 2000.00]
REMOVAL OF EXISTING PORTLAND | |
CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK, |
ETC. | |
0390 760502 1333.000 SYIN | 6.05000 8064.65|
PAVEMENT MILLING, TAPER CUT | |
0400 760507 21695.000 SYIN | 1.46000 31674.70
PROFILE MILLING, HOT-MIX | |
0410 761001 3156.000 SY | 15.00000 47340.00]
BUTT JOINTS, HOT MIX |
0420 762001 6280.000 LF | 2.50000 15700.00
SAW CUTTING, HOT MIX [
0430 762002 160.000 LF | 5.00000 800.00|
SAW CUTTING, CONCRETE, FULL DEPTH [ [
0440 763000 LUMP | 50250.00000 50250.00
INITIAL EXPENSE | |
0450 763502 LUMP | 12200.00000 12200.00]
MAINTENANCE OF RATLROAD TRAFFIC [ |
0460 763621 LUMP | 2000.00000 2000.00]
CONSTRUCTION ENGINEERING, RE-SURFACING |
0470 763643 LUMP | 252200.00000 252200.00|
| |

MAINTENANCE OF TRAFFIC, ALL INCLUSIVE



DELAWARE DEPARTMENT OF TRANSPORTATION DATE 05/11/11
PAGE 001 -10
TABULATION OF BIDS
FINAL
CONTRACT TITLE : PAVEMENT & REHABILITATION, SOUTH II-I, 2011
CALL ORDER : 001 CONTRACT ID : T201106301.01 COUNTIES : SUSSEX
LETTING DATE : 04/14/11 DISTRICT 1 s2
SET-ASIDE
I ( 3 ) I ( ) I ( )
|AMERICAN PAVING CORP | |
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— ——_—
SECTION TOTALS | S 1,915,999.88]| $ | $
—————————————————————————————————————————— f——_— -
CONTRACT TOTALS | S 1,915,999.88]| $ 0.00] $

DBE GOALS

o°




